HAMH TON COUNTY ENGINEER'S

SCOPE OF SERVICE
ENGLISH UNITS
PROJECT IDENTIFICATION: PROJECT No: 509910
Road Name: _UNION CEMETERY ROAD Road No: 304

PROJECT LIMITS:

Intersection improvement of Union Cemetery Road at Montgomery Road (US 22 - SR 3).
Length: _See Additional Information Sheet.

AGREEMENT BETWEEN CONSULTANT AND:
State County _ XX City Other

METHOD OF FINANCING:
Engineenng: _County Road & Bridge fiinds

Construction: _Undecided at this time

WORK PHASES INCLUDED IN AGREEMENT:
PHASE A Design Report: _Line. grade and typical sections on Base Sheets to be used in final plans, Critical

cross sections are to be plotted. Potential design problem areas are to be identified.

PHASE B Construction Plans: _ To conform to Phase A recommendations. Final review submission is to

include Special General Notes and Specifications and quantities,

PLAN SCALES:
Phase B (PLAN): 17 =20’ Min.
Phase B (PROFILE): Hor. 1”7 =20" Min. Vert, 17 = 5" Min,

JOURNALIZED SPEED LIMIT:
Road Name: _Union Cemetery Road - 35 MPH: Monteomery Road - 40 MPH




10.

11.

12.

13.

TYPICAL SECTIONS/NUMBER OF LANES:

Pavement to be widened to allow for lanes with a minimum width of eleven (11) feet and a desirable widih of

twelve (12} feet. Radius of the comer(s) to be sufficient to accommodate semi-trucks.

Curbs; YES NO Report to Recommend _ XX

Type:
Shoulders/Berms: YES NO Report to Recommend

Type:
Safety Grading Criteria; YES NO_ XX Partial

Remarks:

ALIGNMENT:
Existing alienment is to be basically followed.

PROFILE:

Existing profile is to be followed as much as possible. Slight adjustments in profile mav be required to

establish/maintain drainage patterns.

SIGNING: YES XX NO

Phase A: YES NO Prelim Plan

Phase B: YES XX NO Prelim Plan

SIGNALS: YES NO See Additional Information Sheet.
Phase A: Recommendation Warrants Prelim Plan

Phase B: Warrants Final Plan

STRIPING: YES XX NO

Phase A: Recommendation Prelim Plan

Phase B: Final Plan



14.

15,

16.

DRAINAGE:

Phase A: Drainage Criteria Preliminary Plan
Phase B: Drainage Criteria Preliminary Plan
Type: Surface XX Closed XX Existing

Flood Plain Study Required: YES NO__
Channel Change Study Required: YES NO

Remarks: _ Consultant is to determine if additional runoff will cause problems in immediate downsiream areas.

This will mean in the first section of existing pipe to which a connection is made OR in the open flow areas to

the first major culvert.

BRIDGE CROSSINGS:
Number of Bridges: _IN/A

Cross Roads:

Streams:

Railroads:

Pedestrian:

Mass Transit:

Other:

Site Plans:

Supplemental Site Plans:
Railroad Location Plans:

Remarks;

RETAINING WALLS:

Number of Retaining Walls: _None
Type(s) of Retaining Walls:
Phase A: YES NO___ Justification ___

Phase B: YES NO Justification

Remarks:




17. MAINTENANCE OF TRAFFIC:

18.

19.

Temporary Road(s): YES NO _XX Phase A to Recommend

Temporary Road Plans & Notes by:  County Consultant

Detour Plan Prepared by: County __ Consultant

Remarks: Construction is to be completed under traffic. Consultant is to prepare tentative sequence of

construction outline and maintenance of traffic notes in sufficient detail for the proper control of traffic through

the project. Items are to be submitted with final review submission.

UTILITIES:

Water (XX} Sanitary (XX)
Electric ({ XX) Gas (XX)
Telephone {XX) Cable TV ( XX)

Pub. Works  ( XX)

Others:

Consultant shall contact all Utility Companies and indicate all existing utilities (including house connections) on
the plans as required by Section 193.64 O.R.C. (H.B.538). Consultant shall also furnish all utilities with
preliminary and final plans with a copy of letters of the transmittal sent to the County Engineer. Plans for any
modifications to water and sanitary utilities are to be part of the final construction plans.

County Consultant

Phase A - Plan Sheets ( ) ( XX)
Phase B - Plan Sheets ( ) ( )
ESTIMATED QUANTITIES:
Phase A: YES NO_XX
Phase B: YES XX NO__
Quantity Splits; YES NO

(If yes, define splits such as construction sections, financial, political, etc.)

Remarks:




20.

21

22.

CONSTRUCTION COST ESTIMATE:

Aerial

Consultant

(XX)
(XX)
(XX)
(XX)

Phase A: YES NO _XX

Phase B: YES NO _XX

Submit with Proposal YES _ XX NO

EXTENT OF FIELD SURVLEYS:

Survey Information by: Field Method _ XX
County

Main Road Alignment

Main Road Profile

Reference Points & Bench Marks

Side Road Alignment

Side Road Profile

Alignment & Profile of Driveways
Cross Sections

Pavement Salvage Sections
Channel Cross Sections
Profile of Channel

Topo Identification

Utilities

Property Lines

Exasting Right-of-way lines
Geotechnical Boring Staking
Right-of-way Staking
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RIGHT-OF-WAY AND EASEMENTS:

County

Property Map

Centerline Plat

Final Right-of-way Plans
Permanent/Temporary Easements
R/W & Easement Descriptions
R/W Summary

Establishment Plat
Establishment Descriptions
Appropriation Plats
Right-of-way Staking
Approximate Number of Parcels

B . L T .y

Remarks: __Preparation of Right-of-way. easement and Establishment descriptions and plans will be handled by

an Amendment tg the Agreement.
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(XX}
(XX)
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23.

24,

25.

26.

TRAFFIC DATA:
State County Consultant _ XX

Remarks: _ Consultant is to determine updated traffic volumes for the design of the storage lane on Union

Cemetery Road and for the settine of the timine patterns for the sienal. As applicable. the Enoineer's Traffic

department and/or ODOT must approve the traffic volumes prior to use.

GEOTECHNICAL INVESTIGATION:
State County XX Consultant Other

Remarks: _ Work to be completed as needed. Consuitant is to determine and field Jocate boring {ocations.

PRIOR STUDIES:

None

PUBLIC HEARINGS/INFORMATIONAL MELETINGS:

Type of Hearing Required; _ Public information meeting is possible.

Consultant's Responsibility: _ Consultant is to prepare the necessary exhibits and is to attend this meeting if it is

scheduled,

Exhibits: _ Some plan and profile and preliminary Right-of-way exhibits may be necessary for this meeting.




1)

2)

3)

4)

SCOPE OF SERVICE
ADDITIONAL INFORMATION SHEET
UNION CEMETERY ROAD AT MONTGOMERY ROAD (US 22 - SR 3)

The pavement is to be widened so as to extend the available left-turn storage lanes on both legs of Union
Cemetery Road. The final length of the storage lanes and all other proposed improvements will be determined
by the Consultant based upon the updated traffic volumes.

The pavement section for the additional pavement will match as much as possible the section of the existing
pavement. The minimum pavement section for the widening shall be two (2), five (5) inch courses of Item 301,
Bituminous Aggregate Base; one (1), one and one-haif (1 1/2) inch course of Item 446, Asphalt Concrete
Intermediate Course, Type 1, and one (1), one and one-half (1 1/2) inch course of Ttem 446, Asphalt Concrete
Surface Course, Type 1.

The existing signal at the intersection is under the jurisdiction of ODOT - District 8. The Consultant shall work
with the various departments of ODOT to determine what modifications will be required to this signal in order
to accommodate the improvements, including the provision for a left-turn arrow for each leg of Union
Cemetery Road. These modifications may include the installation of new signal equipment and the revising of
the signal timing, sequence or phasing. All signal work shall be in conformance with the applicable rules and
regulations of ODOT.

Consultant shall work with ODOT to determine the signal head configurations and types. Consuitant shall also
work with ODOT to determine if a "Right Turn on Red" would be permitted.

Project is to include all signal design work necessary at this intersection.

The Consultant shall note that the design of ALL improvements within the right-of-way limits of Montgomery
Road (US 22 - SR 3) must be submitted to ODOT for preliminary review and approval. As may be required,
the Consultant will be responsible for the preparation of all materials and auxiliary information needed for the
review/approval by ODOT, i.e. design exception requests, warrants, etc. The Consultant will NOT be
responsible for obtaining a permit from ODOT for the construction of the improvements. The County shall
obtain this permit at the time the construction is scheduled.

The Consultant MUST submit all plans to ODOT PRIOR to submitting final plans to the County. A copy of
ODOT's approval letter MUST be submitted with the final plan submission.



